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May 12, 2026 

R. Correy Woods 
Campus Planning & Space Management
Prairie View A&M University

RE: RFP #26-0422: Utility Locating & Mapping

Dear Members of the Evaluation Committee:

Halff appreciates the opportunity to submit our response to Prairie View A&M University’s (PVAMU) RFP #26-0422: 
Utility Locating & Mapping. We understand PVAMU is seeking a reliable, survey-controlled utility mapping system 
that supports campus planning, reduces utility conflicts, and improves underground utility data accuracy across the 
Main Campus.

Halff has extensive experience delivering ASCE 38-compliant SUE and utility mapping services for higher education, 
municipal, and public infrastructure clients throughout Texas and the southern United States. Our team understands 
the challenges associated with legacy utility records, active campus environments, and maintaining uninterrupted 
operations during field investigations.

For this contract, Halff will provide an integrated SUE, survey, and utility coordination team to perform records 
research, utility designation, GPS-based survey control, and composite utility mapping in accordance with the RFP 
requirements. Our approach focuses on delivering accurate, scalable utility data that supports both immediate project 
needs and long-term campus infrastructure management.

Elevated Quality and Expertise. Our cross-trained resources and streamlined processes support efficient 
project delivery while maintaining a strong focus on quality, accuracy, and client service. Halff’s SUE team has a 
proven history of delivering accurate utility designations in accordance with both internal and client-specific QA/QC 
procedures.

Safety First. Safety is a core value at Halff. We proactively manage safety through project-specific safety plans 
that address traffic control, live utilities, vacuum excavation, pedestrian coordination, and environmental hazards to 
minimize risk during field operations.

Eye on Efficiency. The Halff Team will utilize hybrid SUE and survey crews to minimize mobilizations and 
quickly gather utility data for efficiency and cost savings for PVAMU.

Ryan Lewis will serve as the Project Manager for this contract and will oversee project execution, coordination, 
scheduling, quality management, and dedicate available resources and equipment to complete this project within 
an agreed-upon time period. Ryan will work closely with PVAMU staff to maintain communication, support phased 
deliverables, and keep the project aligned with campus priorities, technical requirements, and schedule.

Halff appreciates the opportunity to support Prairie View A&M University on this infrastructure initiative, and is confident 
our approach will deliver long-term value to PVAMU. For questions or additional information, please contact Ryan Lewis 
at rlewis@halff.com or 512.942.6217.

Sincerely,

Ryan Lewis, PE
Project Manager
Vice President, Director of SUE & Utility Coordination

Prime Address: 
14800 St. Mary’s Lane, Suite 160
Houston, TX 77079 

Subconsultant Address:
MBCO: 14811 St. Mary’s Lane, Suite 152, 
Houston, TX 77079
Stockton Infrared Thermographic Services, Inc.: 
8472 Adams Farm Road, Randleman, NC 27317

4.2 Statement of Interest

Halff attests that all statements, information, 
and representations included in this response 
to RFP #26-0422 package are true, accurate, 
and complete to the best of our knowledge.
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4.3 Approach, Methodology, and Data Collection 
Techniques

Our SUE approach outlines a multi-phased strategy 
designed to be efficient, minimize risk, and create 
a comprehensive map of the university’s utility 
infrastructure. By integrating data collection techniques 
including remote sensing, high-precision surveying, 
SUE electromagnetic designating, duct rodding, 
ground penetrating radar (GPR), and vacuum 
excavation, we provide a reliable foundation for asset 
management and future development.

Phase 1 | Project Kickoff and 
Identification of Utilities (QL-D 
Records Research)
To establish a cohesive understanding and strong 
partnership from the outset, Halff will conduct a kickoff 
meeting with PVAMU and key stakeholders to confirm 
project personnel, review grid layout and quadrant 
mapping priorities, coordinate schedule requirements, 
discuss safety procedures and emergency protocols, 
define communication expectations, identify transport 
routes, and establish billing schedule intervals.

To identify utilities, we research and obtain system 
maps, as-builts, engineered plans, plats, approved 
utility installation permits, GIS databases, Railroad 
Commission of Texas maps, and verbal recollections 
from landowners, utility owners, and maintenance 
personnel. Our utility staff has relationships with 
Central Texas and Houston area utility owners to 
quickly obtain records. 

As an investment in minimizing risk, Halff 
subscribes to an innovative utility AI platform that 
provides instant access to statewide private and 
public utility records, satellite imagery, and a generated 
heat map revealing utility congestion. Using this tool 
to proactively begin planning, we anticipate the 
following stakeholders: City of Waller, San Bernard 
Electric Coop., AT&T, CenterPoint Energy, Energy 
Transfer and Campus Communication Group Fiber 
(CCG). Upon notice to proceed, record information will 
be requested.

Phase 2 | Geodetic Foundation 
(Primary Survey Control) and 
Appurtenance Survey (QL-C)
To support spatial accuracy and compatibility with 
future Campus GIS and BIM models, we will establish 
a primary survey control network in a grid format.

	� Static GNSS Observations: Establishing permanent 
control monuments across the campus tied to 
the National Spatial Reference System (NSRS).  

Contract Understanding
Halff understands that the ongoing program for improvement and expansion at PVAMU requires efficient and 
accurate SUE services. The diversity of anticipated utility types requires a consultant with Halff’s expertise, depth 
of resources, proven project implementations, and sound understanding of critical issues on these projects to 
successfully address any potential project challenges.

Our approach accounts for PVAMU’s statement of work, cost implications, and the need to reduce the risk of 
liability during construction. We currently hold a SUE Master Services Agreement (MSA) and environmental 
MSA with the A&M University System, so we understand policy and procedures, and look to be an extension of 
your staff, minimizing and managing your risk. Ryan Lewis, PE, will serve as our Project Manager (PM) for this 
project. Ryan is also the current PM on our A&M University System SUE MSA.
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Coordinate location of monuments with PVAMU 
to avoid conflicts with future planned projects or 
construction activities.

	� Redundancy: Establish enough monuments to 
support long-term stability of the control network. 
A closed-loop traverse will be performed to provide 
sub-centimeter horizontal and vertical accuracy.

To expedite data collection for corridor mapping once 
control is established, we will engage survey resources 
from Halff and MBCO, to begin capturing above-
ground appurtenances such as manholes, pull boxes, 
inlets, valves, meters, etc. We capture photos of each 
appurtenance using Trimble TerraFlex, a cloud-based 
data collection program that allows office personnel 
to monitor real-time progress and identify challenges, 
confirm assets, and coordinate with stakeholders within 
minutes of data collection. We also have handheld 
LiDAR technology to scan accessible manholes, hand 
holes, and vaults.

A challenge we observed while onsite is a partially 
covered telecom marker near the Engineering 
Classroom and Research building, which indicates 
the area may have experienced fill placement, which 
could limit access to some utilities. The technicians 
will communicate challenges such as these to our 
office personnel using TerraFlex photos, allowing us to 
employ the proper equipment such as induction with 
electromagnetic equipment or GPR to determine the 
location of non-accessible utilities. 

By performing QL-C efforts prior to and concurrent 
with QL-B, this allows the QL-C and QL-D mapping 
of stormwater, wastewater, water (including chilled, 
domestic, NOPW, and irrigation), overhead utilities, 
and steam lines (including condensate return) to 
begin immediately, maximizing efficiency and 
saving PVAMU time and cost. 

	� Appurtenance Attributes: Field technicians will 
obtain flow line data for accessible stormwater and 
wastewater manholes, capture elevations of water 
valve nuts, and obtain sag elevations of aerial 
utilities crossing travel ways.

	� Standardized Workflows: Hand holes/ vaults 
and manholes are TerraFlex photographed with 
conduit configurations, flow directions, and invert 
measurements and sketched in our field notes to 
include in the Utility Investigation Report.

Phase 3: Aerial Thermal 
Reconnaissance
As an additional service and with written approval 
from PVAMU, we are prepared to initiate a high-
resolution thermal infrared (TIR) flyover during 
optimal conditions (typically late night or pre-dawn). 
This non-destructive remote sensing phase identifies 
“heat signatures” indicative of active underground 
systems and will be performed by Stockton Infrared 
Thermographic Services, Inc.

	� Leak Detection: Identification of thermal anomalies 
in steam tunnels or water and sewer lines.

	� Corridor Mapping: Preliminary tracing of high-
voltage electric banks and heat-dissipating utilities.

	� Roof Conditions Assessment: Identification of 
moisture contamination.

	� BTU Loss: Which buildings are leaking air or heat/
energy loss.

Phase 4 | SUE Investigation - Utility 
Designating (QL-B) and Targeted 
Vacuum Excavation (QL-A)
With a deep understanding of the complex subsurface 
conditions across Texas, our SUE crews utilize 
advanced geophysical methods and state-of-the-art 
technologies to accurately locate and map underground 
and overhead utilities. 
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For this project, electrical, telecom, and gas are conductive 
utilities that will be designated and depicted as QL-B. Field 
technicians typically use frequency-based transmitters 
and receivers and various data collecting techniques 
depending on access to the utility. Where possible, we 
use direct connect conduction to send a signal through 
the utility that can then be detected from the surface. 
Where direct connection isn’t possible, another technique 
uses electrical induction to generate the signal on the 
utility using the same tools. We will use two-person 
sweeps of the project area using induction to find and 
identify unknown and abandoned utilities. As a way to 
develop future 3D deliverables, our field technicians note 
electronic depth readings which are recorded during 
survey of the designating marks. Crews document their 
work with photos and field sketches using Bluebeam.

For duct banks with multiple carriers, we designate and 
identify ownership of each line along with the joint-use 
conduit owner, as many times ducts are leased. If a utility 
is nonmetallic or not toneable, we can use GPR, acoustic 
pipe locators, and sonar technology, followed by vacuum 
excavation as other utility identification techniques. GPR 
will only be used where conditions support effectiveness 
and with written approval from PVAMU.

With approval from PVAMU and to minimize future risk, 
targeted QL-A Test Hole verification may be performed 
to provide more information on various utilities and utilities 
designated as “unknown”. Prior to performing QL-A, we 
will request a meeting with PVAMU to discuss the QL-B 
and potential, targeted QL-A locations. Before mobilizing, 
we confirm trucks and equipment are operational, secure 
the area by coordinating with campus and maintenance 
personnel, secure excavation permits if required, establish 
traffic and pedestrian control when necessary, and 
coordinate with Texas 811 and the utility owner to observe.

Halff performs non-destructive QL-A test holes using air/
hydro vacuum excavation trucks. For areas with restricted 
access to full-sized vac-trucks, we use our Utilivac, a barrel 
system excavation tool that can traverse dense areas, 
and at times, we hand dig using rock bars and shovels. To 
save cost, we utilize flow lines on accessible manholes to 
minimize the QL-A test holes required.

We measure the depth to the top of the utility and 
document the size, material, condition and soil type. 
The exposed utility is TerraFlex photographed for 
documentation and real-time review. Each excavation is 
properly backfilled, compacted, and restored to existing 
conditions. Excavations are not left open or unattended.

Type: Electromagnetic
Application: QL-B 
Techniques: Induction/
Conduction
Power: 1/3/5/10 Watts
Frequencies: Multiple
Utilities: Best for 
Communication/Electric/Gas

Vivax VLoc Pro 3 | 
Radio Detection 
8200

Vivax 810

Type: Electromagnetic
Application: QL-B 
Techniques: Induction/
Conduction
Power: 1/3 and 1 Watts
Frequencies: 83kHz
Utilities: Best for Water/Gas/
Sweeping for Unknowns

Impulse Radar 
PinpointR

Type: Radar
Application: QL-B 
Techniques: Induction
Power: 15 Watts
Frequencies: 400/800 MHz
Utilities: All Utilities/Best in 
Sandy Soils

Type: Conductible Rodder
Application: QL-B 
Techniques: Requires 
Conduction/Direct Connect
Power: N/A
Frequencies: N/A
Utilities: Storm/Sanitary/
Empty Conduits

Example of Conduction/
Direct Connect	
Techniques: Transmitter 
applies EM signal through 
leads connected to utility

Example of Induction 
Techniques: Two-Man 
Sweeping for unknown 
utilities. Transmitter 
broadcasts signal into the 
ground without connecting 
to utility. 

Halff QL-B Equipment & Techniques

Duct Rodder



 4.3 Approach, Methodology, and Data Collection Techniques 

© Halff - 2026 RFP #26-0422 | Prairie View A&M University | 05

Halff QL-A Equipment 

Phase 5 | CADD Integration and 3D 
Mapping Deliverables
Information captured during data collection, including 
the thermal imaging survey, above ground utility 
features and SUE QL-B and QL-A will be integrated 
into a DWG file to accurately depict horizontal 
utility locations. Vertical locations are depicted 
using electronic and QL-A depths and QL-C/D 
utilities are depicted according to records, surveyed 
appurtenances, and as-builts. If vertical information 
is not available, minimum depths using campus 
and/or local standards are assumed and noted as 
approximate. Deliverables for the PVAMU main 
campus SUE investigation include:

	� GPS Coordinates 
	� Composite Utility Mapping file in AutoCAD Civil 3D 
format, including utility type, ownership quality level, 
and source of information

	� Geospatial Mapping KMZ file with georeferenced 
photos, to support asset management and 
stakeholder communication for PVAMU

	� Utility Attribute Database in Excel and/or GIS format
	� Utility Investigation Report in accordance with 
ASCE 75-22 (Quality Level Certification and 
Methodology Report)

	� Photos, Field Notes, ASCII Files, MH sketches/
diagrams

	� Control Index Sheet, Primary and Secondary 
Controls Records, Monument Descriptions

	� Test Hole Data Reports (if approved)
	� Aerial Thermal Reconnaissance documents and 
reports (if approved)

We have developed a SUE Deliverables Best 
Practices document and will deliver all work in 
accordance with NCS or PVAMU standards and 
expectations. The final output is a Survey-Grade Utility 
Map that serves as a living document. By combining 
the thermal “footprints,” the rigid survey control, and 
the rich metadata collected through TerraFlex, PVAMU 
gains a robust spatial database. This reduces “strikes” 
during construction, lowers construction project change-
order costs, and provides a clear roadmap for long-term 
planning and infrastructure maintenance.

Phase 6 | Quality Control and 
Client Review/Feedback
Halff provides a streamlined approach, backed by 25+ 
years of experience in consistently providing high-quality 
and accurate SUE services. We developed Halff’s SUE 
Policies and Procedures Manual and additionally, all 
Halff engineering practices adhere to a QA/QC Program 
Manual. These documents outline best practices and 
require performing thorough QA/QC, including:

	� QA/QC requirements of a project are identified at 
the scope development stage

	� QC intervals are established for each project
	� QA Manager checks and audits that processes are 
performed and documented

	� Designate utilities in both directions to verify accuracy
	� Field Manager (FM) checks each designated utility, 
and documents any issues in TerraFlex/ Bluebeam

	� FM coordinates onsite with each utility owner
	� After utilities have been designated, FM walks the 
project with SUE crew to provide accuracy

	� SUE crew walks with survey crew to make sure all 
marks and appurtenances are field-tied

	� Survey data is processed by a survey technician 
and reviewed by an RPLS

	� QC review by multiple techs, a QC reviewer 
assigned by the QA Manager, and the PE signing 
and sealing the work. Checklists are used and 
documented during these reviews

	� SUE plans are sent to all utility owners for review

Client feedback is an important tool for our growth 
and development. We will communicate throughout the 
project, so PVAMU remains informed of project status, 
risks, and schedule impacts. As an extension of your staff, 
open and honest communication from Halff and PVAMU 
is expected and encouraged, and we will implement your 
comments and immediately address any concerns.  
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The safety of the campus population, public, and our field staff is our top priority. As part of the Project 
Safety Plan, Halff implements safety measures including prior to mobilization and while working on-site.

Prior to mobilization, we:

	� Visit the project site to assess the conditions
	� Check equipment and vehicles for proper working order
	� Create a project-specific work plan or Job Safety Assessment (JSA) including:

•	 Establish communication contacts and protocols
•	 Develop Work Tasks and Assign leads
•	 Identify necessary safety requirements
•	 Determine the Closest Medical Facility 

While working on-site, we:

	� Review JSA and have tailgate safety meetings each day to discuss the daily work plan, reassess site 
conditions, and inspect necessary traffic and pedestrian controls

	� Position the vacuum excavation truck to minimize noise and maintain pedestrian and vehicle access
	� Verify excavations are not left open and the site is clear of debris and obstructions
	� Document daily activity including effort and incidents or near misses, if any

All Halff field personnel undergo internal training and OSHA 10 
safety training, including the correct use of PPE, recognition of safety 
hazards, and proper establishment of traffic and pedestrian control. 
Where required, Halff will prepare and submit traffic and pedestrian 
control plans for PVAMU review prior to lane, sidewalk, or pathway 
impacts. Personnel go out in teams of two and are equipped with 
telephones and iPads. Halff also maintains a comprehensive 
fleet safety program to promote safe driving practices, vehicle 
maintenance, and overall transportation safety for our staff. 
Equipment and vehicles are well maintained such that personnel 
are not stranded. Vehicles are equipped with fire extinguishers and 
first aid equipment, and we make note of the nearest emergency 
room for each project. Effective safety practices rely on situational 
awareness, training, and adherence to established procedures.

We are prepared for emergencies by following our internal Halff 
safety protocols such as hydration, fatigue, CPR, and Covid policies. 
We adhere to the Project Safety Plan, that includes on-site campus 
protocols as well as the nearest emergency room or medical facility, 
to eliminate or minimize the risk of injury from all manner of safety 
hazards including: slips, trips, and falls, traffic, risks associated with 
working around live electric and gas utilities, risks associated with vacuum excavation, and environmental hazards 
such as heat and extreme cold.  

We prioritize safety above everything and if needed, we have successfully scheduled campus work for 
spring, summer or winter break, and during the night if necessary. If we do have a safety incident on site, that will 
immediately be communicated to PVAMU’s PM and Health & Safety Contact as well as Halff’s Director of Safety.

4.4 Safety/Emergency Plan and Risk Mitigation
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One specific project for 
TAMUK, an approximate 
180-acre campus, 
Halff was tasked with 
performing SUE on 
all campus utilities; 
chilled/domestic water, 
wastewater, and drainage 
leak detection; General 
Utilities Condition 
Assessment; and a Final 
Engineering Report to 
support utility upgrades; 
building renovations and 
expansions; and to create 
campus utility maps. Ryan managed SUE QL-B 
through D identifying approximately 300,000 linear 
feet of utilities and completing Level-A SUE service 
on 45 non-destructive vacuum excavated test holes, 
including condition assessment. Ryan coordinated 
with TAMUK staff to explain our SUE process; access 
requirements and working hours; safety to campus 
students, employees, and visitors; and review existing 
utility maps and historical maintenance records. By 
utilizing the ASCE 38 Standard, the utility investigation 
results provided TAMUK with highly reliable utility data 
for future design and construction efforts. This also 
reduced the risk of construction delays due to potential 
utility impacts on a busy college campus.

Halff has extensive experience delivering ASCE 
38-compliant SUE and utility mapping services for higher 
education, municipal, and public infrastructure clients. 
Halff’s QL-B designating process is designed to meet or 
exceed the ASCE 38 horizontal accuracy requirements 
and applicable survey tolerances. 

Our team understands the challenges associated with 
legacy utility records, active campus environments, 
and maintaining uninterrupted operations during field 
investigations. Halff understands and accepts the project 
warranty and data maintenance requirements outlined in 
the RFP.

Providing innovative, high-quality SUE leads to better 
design, avoids utility conflicts, increases UC quality, 
reduces cost and delays, and improves safety and 
efficiency during construction. Since beginning SUE 
services in 1999, Halff has implemented the guidelines 
of CI/ASCE 38-02 and now ASCE/UESI/CI 38-22 and 
75-22, and we’ve been creating smart solutions that 
improve lives and communities with over 25 years of 
SUE experience. 

Our experience includes both public and private 
entities throughout Texas and surrounding states, 
including higher education institutions, DOTs, 
municipalities, counties, river authorities, ISDs, and 
utility companies. We have performed SUE services 
supporting higher education campus projects such 
as renovation, expansion, parking garage additions, 
driveway improvements, new utility installations, and 
utility mapping to generate accurate records at the 
following institutions:

HIGHER EDUCATION EXPERIENCE
Texas A&M-Kingsville (TAMUK)
Texas State University
Austin Community College
University of Texas at Austin
University of Texas at Dallas
University of Texas JJ Pickle Research Campus
University of Texas McDonald’s Observatory
University of Texas Southwest Medical Center
Texas Christian University
Tarrant County College District
Texas Southmost College

4.5 Experience with ASCE-38 (Levels), Higher 
Education in Texas, and all Requirements and 
Procedures
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Halff is a full-service infrastructure consulting firm designed, engineered, planned, constructed – and purposed – for 
people. Our project team is comprised of highly experienced utility professionals who are well-equipped to deliver 
exceptional SUE services for PVAMU. Halff’s 15 Texas offices, strategically located throughout the state, 
enable us to efficiently deliver a wide range of SUE and engineering services to PVAMU, fostering comprehensive 
support and expertise. For this project, we will utilize the same resources and personnel approved in our A&M 
University System SUE MSA, including MBCO who will provide survey support. At the time that contract was 
awarded, MBCO was a HUB firm. Since then, the HUB program has undergone significant changes and MBCO 
does not meet the new criteria. However, they continue to be a small, underutilized business, and Halff commits 
to using them for 10% of the work. We have successfully completed multiple SUE projects and our established 
partnership will bring consistency and efficiency on this large, complex project, where trusted partners are key. 

In addition to MBCO, we have partnered with Stockton Infrared Thermographic Services, Inc. to support 
PVAMU’s initiative for an aerial thermal infrared survey. Our team is equipped with the latest technology, including 
advanced design software, SUE and survey equipment, and real-time data sharing tools, including Trimble 
TerraFlex, Bluebeam, and innovative AI records research tools, allowing us to maintain efficiency, communicate 
clearly, and deliver precise, timely results. Halff owns and operates all utility designating and locating equipment, 
and a fleet of vacuum excavation trucks to identify and locate utilities in multiple environments and conditions. 

Our extensive experience in handling large-scale projects within academic and research environments will 
provide precise and reliable utility data, minimize risks and support the successful execution of all PVAMU 
construction and infrastructure initiatives. We are ready to deploy these resources, and we have full access to 
additional firm-wide support as needed. We are committed to delivering the project on time and within budget, no 
matter the complexity or schedule demands. Below is a tentative, preliminary schedule for review and buy-in with 
PVAMU prior to project commencement.

4.6 Firm Resources and Staff

14
SUE Professional 
Engineers (PE) 

56
SUE Field / 
Office Staff 

19
Registered Professional 
Land Surveyors (RPLS) 

40
Survey Field Staff 

9
Vacuum  
Excavation Trucks 
(7) & Utilivacs (2)

25+
Years of  
SUE Services 
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4.7.6 Completed Fee Schedule
EXHIBIT B

(FEE SCHEDULE)

# Description U/M Qty. Rate Sub-Total
1 Project Management MO 12 4,435.00$            53,220.00$                            
2 QA / QC Manager MO 12 3,150.00$            37,800.00$                            
3 Design Engineer LS 1 -$                        -$                                           
4 Utility Engineer LS 1 15,100.00$         15,100.00$                            
5 Graduate Engineer LS 1 11,325.00$         11,325.00$                            
6 Senior Utility Coordinator LS 1 -$                        -$                                           
7 CADD Technician MO 12 5,485.00$            65,820.00$                            
8 Survey Manager LS 1 17,075.00$         17,075.00$                            
9 Aerial Flight Crew MO 4 -$                        -$                                           

10 2-Man Survey Crew MO 10 13,700.00$         137,000.00$                         
11 4-Man Survey Crew MO 8 -$                        -$                                           
12 2-Man Terestrial Scanning Crew LS 1 -$                        -$                                           

13
SUE 2-Man Designated Field Crew 
(w/ Equipment) LS 1 -$                        -$                                           

14 SUE Mobilization / Demobilization LS 2 25,800.00$         51,600.00$                            

15

SUE (Quality) Level-A Utility Locate Test Holes
*Owners directed*
(includes labor and equipment for vacuum 
excavation, engineering, CADD) N/A 0 -$                        -$                                           

15-2 0 to 5-ft. (depth) EA 25 1,000.00$            25,000.00$                            
15-3 5 to 8-ft. (depth) EA 10 1,300.00$            13,000.00$                            
15-4 8 to 13-ft. (depth) EA 10 1,900.00$            19,000.00$                            
15-5 13 to 20-ft. (depth) EA 5 2,805.00$            14,025.00$                            

21 Ground Penetrating Radar (GPR) (limited) LF 8000 1.30$                      10,400.00$                            
21 Electromagetic LF 12000 0.65$                      7,800.00$                              

22

CCTV Or Pipe Tracing
*Used only where needed for confirmation*
(Stormwater & Wasteater) LF 12000 1.35$                      16,200.00$                            

23

    
(Electrical, Telecom, Gas)
(includes labor and equipment for records, research, 
designation, engineering, CADD, mapping, surveying 
and limited traffic control) LF 200000 0.65$                      130,000.00$                         

24

SUE (Quality) Level-C / Level D 
(Water, Wastewater, Stormwater, Steam)
(includes labor and equipment for records research, 
CADD, and mapping) LF 150000 0.30$                      45,000.00$                            

25
Overhead Utility Mapping
(survey poles, lines, risers - as part of topo) Acre 1200 9.00$                      10,800.00$                            

26

Concrete Paving - Complete In Place
(Test Holes)
(includes saw cut, remove & replace w/ spec'd 
backfill & rebar) - Typical 6-ft. x 6-ft. LS 8 900.00$                7,200.00$                              

BASE CONTRACT

1
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We appreciate the opportunity and your time to provide insight to Halff’s SUE services. Our experience, resources, 
and approach are designed to help PVAMU establish a long-term campus utility management framework that 
improves planning confidence, reduces utility conflict risks, and supports future infrastructure investment decisions. 
Halff’s purpose is “We improve lives and communities by turning ideas into reality.” Halff looks forward to 
partnering with PVAMU and is committed to providing efficient, accurate SUE mapping services.

EXHIBIT B
(FEE SCHEDULE)

# Description U/M Qty. Rate Sub-Total

27

Asphalt Paving - Complete In Place 
(Test Holes)
(includes saw cut, remove & replace w/ spec'd 
backfill & cold patch) - Typical 6-ft. x 6-ft. LS 8 675.00$                5,400.00$                              

28
Sodding, Complete In Place 
(Test Holes) - Typical 6-ft. x 6-ft. SF 720 14.00$                   10,080.00$                            

29
Records Research & Utility Coordination
(as-builts, 811 tickets, Owner supplied records) Acre 1200 6.00$                      7,200.00$                              

30
KMZ Files
(Google Earth Files & Attribute Integration) Acre 1200 -$                        -$                                           

31 DWG Files Acre 1200 -$                        -$                                           
32 GIS Files LS 1 -$                        -$                                           

33
Deliverables & Reporting
(QA/QC, Final Reports, Certification, Test Hole Logs) LS 1 -$                        -$                                           

710,045.00$                         

# Description U/M Qty. Rate Sub-Total
34 Aerial Thermal Infrared (IR) Imaging Survey Crew LS 1 8,500.00$            8,500.00$                              
35 Steam & Liquid Leak Report LS 1 4,000.00$            4,000.00$                              
36 Chilled Water Report LS 1 4,000.00$            4,000.00$                              
37 Mosaic Photographic Images LS 1 4,000.00$            4,000.00$                              
38 Mosaic Infrared Images LS 1 4,000.00$            4,000.00$                              
39 Roof Condition Report (65 Occupied Bldg.) LS 1 2,450.00$            2,450.00$                              

26,950.00$                            

736,995.00$                     

174TOTAL DURATION (DAYS)

 BASE TOTAL

ADDITIONAL BID ITEM (ABI) / SERVICES

ABI TOTAL

GRAND TOTAL = (BASE + ABI)

2
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4.7.7 HUB Plan/Good Faith Effort

NNOOTTEE::
..

SSEECCTTIIOONN  11::

((mmmm//dddd//yyyyyyyy))  

The following Prairie View A&M University specific HUB goals shall be utilized:

10% for surveying
1% for Aerial Thermal Infrared Imaging Survey services

Halff Associates, Inc. 1751308699500

Ryan Lewis, PE 512.942.6217
rlewis@halff.com N/A

✔

RFP #26-0422 05.12.2026
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 4.7.7 HUB Plan/Good Faith Effort 

© Halff - 2026 | Confidential - Do Not Disclose

SSEECCTTIIOONN 22::

YYeess YYeess
NNoo

NNoo

IItteemm  ##  SSuubbccoonnttrraaccttiinngg  OOppppoorrttuunniittyy  DDeessccrriippttiioonn  

HHUUBBss NNoonn--HHUUBBss

PPeerrcceennttaaggee  ooff tthhee  ccoonnttrraacctt  
eexxppeecctteedd  ttoo  bbee  ssuubbccoonnttrraacctteedd  

ttoo  nnoonn--HHUUBBss..  

AAggggrreeggaattee  ppeerrcceennttaaggeess  ooff  tthhee  ccoonnttrraacctt  eexxppeecctteedd  ttoo  bbee  ssuubbccoonnttrraacctteedd::  

YYeess YYeess
NNoo NNoo

Halff Associates, Inc. RFP #26-0422

✔

Survey 10

Aerial Thermal Infrared Imaging Survey 1

11

✔

✔
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 4.7.7 HUB Plan/Good Faith Effort 

© Halff - 2026 | Confidential - Do Not Disclose

SSEECCTTIIOONN 33::

SSEECCTTIIOONN 44::

((mmmm//dddd//yyyyyyyy))  

YYeess SSEECCTTIIOONN  22,,  IItteemmss  cc  dd eeaacchh

NNoo SSEECCTTIIOONN  22,,  IItteemmss  cc  aanndd  dd,,  eeaacchh

Halff Associates, Inc. RFP #26-0422

Ryan Lewis, PE Project Manager 05.12.2026
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 4.7.7 HUB Plan/Good Faith Effort 

© Halff - 2026 | Confidential - Do Not Disclose

HHSSPP  GGoooodd  FFaaiitthh  EEffffoorrtt  --  MMeetthhoodd  AA  ((AAttttaacchhmmeenntt  AA))  

IIMMPPOORRTTAANNTT:: YYeess
eeaacchh

SSEECCTTIIOONN  AA--11::

IItteemm  NNuummbbeerr DDeessccrriippttiioonn::  

SSEECCTTIIOONN  AA 22:: NN

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

Halff Associates, Inc. RFP #26-0422

1 Survey

MBCO ENGINEERING, LLC ✔ 1472783752900 TBD 10
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 4.7.7 HUB Plan/Good Faith Effort 

© Halff - 2026 | Confidential - Do Not Disclose

HHSSPP  GGoooodd  FFaaiitthh  EEffffoorrtt  --  MMeetthhoodd  AA  ((AAttttaacchhmmeenntt  AA))  

IIMMPPOORRTTAANNTT:: YYeess
eeaacchh

SSEECCTTIIOONN  AA--11::

IItteemm  NNuummbbeerr DDeessccrriippttiioonn::  

SSEECCTTIIOONN  AA 22:: NN

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

$$ %%

Halff Associates, Inc. RFP #26-0422

2 Infrared Thermographic

Stockton Infrared Thermographic, Inc. ✔ 56-2009971 TBD 1
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 4.7.8 References 
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4.7.8 References

1 Leigh Thomas, PE 
HR Green, Inc.
4201 W. Parmer Lane, Building C, Suite 100
Austin, Texas 78727 
512.872.6696
leigh.thomas@hrgreen.com

3
2 Bill Donovan

Texas State University
151 E Sessom Drive, Room #104
San Marcos, Texas 78666
512.245.8521
wd14@txstate.edu

Richardo Bandeira
University of Texas Southwestern Medical Center
5323 Harry Hines Boulevard
Dallas, Texas 75390
Richardo.SimoesBandeira@UTSouthwestern.edu



Halff | 14800 St. Mary’s Lane, Suite 160, Houston, TX 77079 | halff.com

We improve
lives and
communities by 
turning ideas
into reality.



Contract #: M25-01-17761 

Page 1 of 19 

 

MASTER SERVICES AGREEMENT 
BY AND BETWEEN 

THE TEXAS A&M UNIVERSITY SYSTEM 
AND HALFF ASSOCIATES, INC. 

 
This Services Agreement (“Agreement”) is entered into and effective upon final execution (the “Effective 
Date”), by and between The Texas A&M University System, an agency of the state of Texas (hereafter 
referred to as “A&M SYSTEM”), and Halff Associates, Inc. (hereafter referred to as “PROVIDER”). A&M 
SYSTEM and PROVIDER are sometimes hereafter referred to as “Party” individually or “Parties” collectively.   
 
A&M SYSTEM and PROVIDER hereby agree as follows: 
 
1. SERVICES 

A. This Agreement is not a contract to perform specific work but is intended to establish the 
terms and conditions under which the A&M SYSTEM and its member universities and 
agencies may contract with the PROVIDER for the services as set forth in Exhibit A of this 
Agreement (“Services”) by executing an order form or purchase order (each an “Order 
Form”) with PROVIDER. The reference herein to “Member” or “Members” shall refer to 
the A&M SYSTEM or its member entity executing an Order Form. The A&M SYSTEM makes 
no guarantee of execution of an Order Form. 

B. The Order Form shall incorporate the specific Services requested by Member, the 
payment amount due to PROVIDER and the period of performance subject to the terms 
in this Agreement. The terms of this Agreement shall be incorporated into any Order Form 
executed by a Member and PROVIDER for the Services during the term of this Agreement 
and the Order Form shall reference this Agreement. Upon execution of such Order Form, 
such Member is only responsible for its own compliance with the terms and conditions of 
this Agreement. 

2. PROVIDER OBLIGATIONS 

A. PROVIDER will perform the Services in accordance with the standards of care, skill, and 
diligence expected of a qualified, competent and experienced professional in the 
provision of the type of services required under this Agreement. 

B. PROVIDER will perform the Services substantially in accordance with PROVIDER’s 
marketing materials and documentation, including without limitation, any user guides, 
technical specifications, training materials, instructions, documented policies or other 
written materials regarding the Services that are posted, delivered or otherwise made 
available by PROVIDER to Member. 

C. PROVIDER will obtain, maintain in effect, and pay the cost for all licenses, permits, or 
certifications that may be necessary for PROVIDER’s performance of this Agreement. 

D. PROVIDER represents and warrants that there are no obligations, commitments, third 
party rights, or impediments of any kind that will limit or prevent PROVIDER’s 
performance of the Services. 

3. TERM AND TERMINATION 

A. Term.  The term of this Agreement begins on the Effective Date and continues through 
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August 31, 2027 unless earlier terminated as provided herein; provided, however, that 
the terms of this Agreement shall remain applicable to any Order Form that was executed 
prior to the expiration or termination of this Agreement but whose period of performance 
extends beyond the expiration or termination of this Agreement.  This Agreement may 
be extended for two (2) additional two (2) year periods upon mutual written agreement 
executed by the Parties.   

B. Termination with Cause.  Either Party may terminate this Agreement effective upon 
written notice to the other Party if the other Party materially breaches any term of this 
Agreement and fails to cure such breach within fifteen (15) days after receiving written 
notice of the breach. Furthermore, A&M SYSTEM may immediately terminate this 
Agreement if (i) the PROVIDER’s insurance coverage required under this Agreement is 
cancelled or non-renewed; or (ii) the PROVIDER declares bankruptcy, is placed into 
involuntary bankruptcy or receivership or becomes insolvent. 

C. Termination without Cause.  A&M SYSTEM may terminate this Agreement at any time 
upon thirty (30) days prior notice to PROVIDER. 

D. Termination of an Order form.  The period of performance of any Order Form will be as 
provided in the Order Form. Either party to the Order Form may terminate such Order 
Form effective upon written notice to the other party if the other party materially 
breaches any term of this Agreement or the Order Form and fails to cure such breach 
within thirty (30) days after receiving written notice of the breach. An Order Form may 
also be immediately terminated if (i) the PROVIDER’s insurance coverage required under 
this Agreement is cancelled or non-renewed; or (ii) the PROVIDER declares bankruptcy, is 
placed into involuntary bankruptcy or receivership or becomes insolvent. In the event 
that the Member terminates the Order Form pursuant to this Section, the Member shall 
receive a pro-rata refund of any fees prepaid by the Member that cover Services that have 
not been delivered by PROVIDER as of the date of such termination. Furthermore, 
Member may terminate the Order Form at any time upon thirty (20) days prior notice to 
PROVIDER. The termination of any one Order Form will not affect any other Order Form 
or this Agreement. 

4. PAYMENT TERMS 

A. The A&M SYSTEM shall not pay any costs or fees as a direct result of this Agreement. The 
Member identified in the Order Form will pay the amount due to PROVIDER under such 
Order Form. The fees paid by Member to PROVIDER for the Services requested under the 
Order Form, shall be calculated based on the fee rate schedule attached as Exhibit B and 
made a part of this Agreement. The rate schedule may be renegotiated at the discretion 
of A&M SYSTEM upon renewal of this Agreement.  Additional rates and fees may be 
negotiated on a Member specific Order Form, provided no less favorable than under this 
Agreement.   

B. PROVIDER shall invoice Member for amounts due consistent with the payment schedule 
as negotiated under the Order Form.  Each invoice must reference the Order Form and 
Member’s purchase order number (if applicable) and include a description of services 
provided along with documentation that Member may reasonably request to support the 
invoice amount. Member will make payment on a properly prepared and submitted 
invoice in accordance with Chapter 2251, Texas Government Code (the “Texas Prompt 
Payment Act”), which shall govern remittance of payment and remedies for late payment 
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and non-payment.  

C. For reasonable business-related travel, lodging and/or meal expenses validly incurred 
directly and solely in support of the Services and approved by Member in advance, 
PROVIDER will be reimbursed by Member according to the State of Texas rates, rules, and 
regulations (https://fmx.cpa.texas.gov/fmx/travel/textravel/rates/current.php). When 
requesting such reimbursement, PROVIDER will submit to Member receipts, invoices and 
other documentation as required by Member. Under no circumstances will PROVIDER be 
reimbursed for alcohol purchases. State travel rates are subject to change without notice 
and will be adjusted accordingly. Mileage rates will be calculated from point-to-point 
(PROVIDER’s place of business to job site) using the State of Texas mileage. Should the 
Agreement be renewed for an additional term, travel reimbursement amounts will be 
renegotiated at that time. 

D. All payments will be made by electronic direct deposit. PROVIDER is required to complete 
and submit to Member a Vendor Direct Deposit Authorization form prior to the first 
payment request. The form can be accessed at: 

https://www.tamus.edu/business/budgets-and-accounting/accounting/general/  

E. As an agency of the State of Texas, the A&M System and its Members are tax exempt. Tax 
exemption certification will be furnished to PROVIDER upon request. 

5. OWNERSHIP OF CREATED WORKS 

All final documents, including but not limited to original tracings, plans, specifications, maps, 
electronic computer-aided design and drawings (CADD) files, evaluations, reports, technical data, 
tests and field books (collectively, the “Deliverables”) prepared or obtained under this Agreement 
and any Order Form are irrevocably assigned to A&M SYSTEM and the respective Member that 
executed the Order Form, without restriction or limitation on their use and shall be made 
available, upon request, to PROVIDER at any time. Upon demand, PROVIDER shall deliver said 
documents to the A&M SYSTEM Member that executed the Order Form upon completion of the 
work or termination of this Agreement. PROVIDER may retain copies of the Deliverables, at its 
sole costs, for its files and its internal use. A&M SYSTEM, Member, and PROVIDER agree that the 
Deliverables are public records and will be treated as such with no penalty or liability to A&M 
SYSTEM or Member.  

A&M SYSTEM and Member agree that the Deliverables are not intended or represented to be 
suitable for reuse by A&M SYSTEM, Member, or any third party for any purpose other than as set 
forth herein on the project for which they were made. In no event shall PROVIDER be liable for 
any damages, including but not limited to indirect or consequential damages, as a result of A&M 
SYSTEM’s or Member’s use or reuse of the Deliverables on any other project. PROVIDER certifies 
that all Deliverables will be original, or that PROVIDER will have obtained all rights necessary for 
the ownership and unrestricted use of the Deliverables by A&M System. PROVIDER shall secure 
for A&M System all consents, releases, and contracts and perform other reasonable acts as A&M 
System may deem necessary to secure and evidence A&M System’s rights in any Deliverable. 

 

6. CONFIDENTIALITY 

A. The Parties anticipate that under this Agreement and the Member’s Order Form it may 
be necessary for a Party (the “Disclosing Party”) to transfer information of a confidential 
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nature (“Confidential Information”) to the other Party (the “Receiving Party”). The 
Disclosing Party shall clearly identify Confidential Information at the time of disclosure by 
(i) appropriate stamp or markings on the document exchanged, or (ii) written notice, with 
attached listings of all material, copies of all documents, and complete summaries of all 
oral disclosures (under prior assertion of the confidential nature of the same) to which 
each notice relates, delivered within thirty (30) days of the disclosure to the other party.  

B. “Confidential Information” does not include information that: (i) is or becomes publicly 
known or available other than as a result of a breach of this Agreement by the Receiving 
Party; (ii) was already in the possession of the Receiving Party as the result of disclosure 
by an individual or entity that was not then obligated to keep that information 
confidential; (iii) the Disclosing Party had disclosed or discloses to an individual or entity 
without confidentiality restrictions; or (iv) the Receiving Party had developed or develops 
independently before or after the Disclosing Party discloses equivalent information to the 
Receiving Party.  

C. The Receiving Party shall handle Confidential Information with the same care that the 
Receiving Party uses to protect its own information of comparable sensitivity, but not less 
than reasonable care. The Receiving Party may use Confidential Information only for 
purposes of performing its obligations under this Agreement and the Order Form and may 
disclose Confidential Information only to the Receiving Party’s employees, contractors, 
agents, and other representatives (“Representatives”) having a need to know the 
Confidential Information to fulfill the Receiving Party’s obligations under this Agreement 
and the Order Form, provided that they are subject to confidentiality obligations not less 
restrictive than those set forth herein, and the Receiving Party remains responsible for its 
Representatives’ compliance with the obligations under this Section. 

D. The Receiving Party shall promptly notify the Disclosing Party of any known unauthorized 
disclosure, misappropriation, or misuse of Confidential Information and shall take prompt 
and effective steps to prevent a recurrence of such misappropriation or misuse. 

E. If the Receiving Party is legally required to disclose Confidential Information, the 
Receiving Party shall, to the extent allowed by law, promptly give the Disclosing Party 
written notice of the requirement so as to provide the Disclosing Party a reasonable 
opportunity to pursue appropriate process to prevent or limit the disclosure. If the 
Receiving Party complies with the terms of this Section, disclosure of that portion of the 
Confidential Information, which the Receiving Party is legally required to disclose, will not 
constitute a breach of this Agreement or the Order Form.  

F. The Receiving Party shall, upon request of the Disclosing Party, promptly return or destroy 
all materials embodying Confidential Information other than materials in electronic 
backup systems or otherwise not reasonably capable of being readily located and 
segregated without undue burden or expense, except that the Receiving Party may 
securely retain one (1) copy in its files solely for record purposes. The Receiving Party’s 
obligations as to Confidential Information will survive the termination or expiration of this 
Agreement or an Order Form for a period of one (1) year. 

7. COMPLIANCE WITH LAWS 

A. PROVIDER shall comply with all federal, state, and local laws, rules, and regulations 
applicable to the performance of its obligations under this Agreement. 
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B. Each Party shall comply with U.S. export control regulations. If either Party desires to 
disclose to the other Party any information, technology, or data that is identified on any 
U.S. export control list, the disclosing Party shall advise the other Party at or before the 
time of intended disclosure and may not provide export-controlled information to the 
other Party without the written consent of the other Party. PROVIDER certifies that none 
of its personnel participating in the activities under this Agreement is a “restricted party” 
as listed on the Denied Persons List, Entity List, and Unverified List (U.S. Department of 
Commerce), the Debarred Parties Lists (U.S. Department of State), the Specially 
Designated Nationals and Blocked Persons List (U.S. Department of Treasury), or any 
similar governmental lists. 

 

8. INDEMNIFICATION 

Subject to the statutory duties of the Texas Attorney General and to the fullest extent provided 
by Texas law, PROVIDER shall indemnify and hold harmless A&M System, Members, and their 
regents, employees and agents (collectively, the “A&M System Indemnitees”) from and against 
third-party claims, damages, liabilities, expense or loss asserted against A&M System Indemnities 
arising out of the negligent acts, willful errors or omissions of PROVIDER or its employees or 
agents pertaining to the activities and obligations under this Agreement, except to the extent such 
liability, loss or damage arises from an A&M System Indemnitee’s negligence or willful 
misconduct. 

9. INSURANCE 

Insurance requirements as stated within Exhibit C, attached hereto. 

10. MISCELLANEOUS 

A. Entire Agreement.  This Agreement constitutes the entire and only agreement between 
the Parties hereto and supersedes any prior understanding, written or oral agreements 
between the Parties, or “side deals” which are not described in this Agreement. This 
Agreement may be amended only by a subsequent written agreement signed by 
authorized representatives of both parties. In the event of a conflict between the terms 
of this Agreement and any other documents constituting part of this Agreement, the 
terms of this Agreement shall control. 

B. Authority to Contract.  Each Party represents and warrants that it has full right, power 
and authority to enter into and perform its obligations under this Agreement, and that 
the person signing this Agreement is duly authorized to enter into this Agreement on its 
behalf. 

C. Representations & Warranties.  If PROVIDER is a business entity, PROVIDER warrants, 
represents, covenants, and agrees that it is duly organized, validly existing and in good 
standing under the laws of the state of its incorporation or organization and is duly 
authorized and in good standing to conduct business in the State of Texas, that it has all 
necessary power and has received all necessary approvals to execute and deliver this 
Agreement, and the individual executing this Agreement on behalf of PROVIDER has been 
duly authorized to act for and bind PROVIDER. 

D. Independent Contractor.  Notwithstanding any provision of this Agreement to the 
contrary, the Parties hereto are independent contractors. No employer-employee, 
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partnership, agency, or joint venture relationship is created by this Agreement or by 
PROVIDER’s Service to Members.  Except as specifically required under the terms of this 
Agreement, PROVIDER (and its representatives, agents, employees and subcontractors) 
will not represent themselves to be an agent or representative of A&M SYSTEM or 
Members. As an independent contractor, PROVIDER is solely responsible for all taxes, 
withholdings, and other statutory or contractual obligations of any sort, including but not 
limited to workers’ compensation insurance.  PROVIDER and its employees shall observe 
and abide by all applicable A&M SYSTEM and Members policies, regulations, rules and 
procedures, including those applicable to conduct on its premises. 

E. Use of Name.  Each Party acknowledges that all rights in any trademarks, service marks, 
slogans, logos, designs, and other similar means of distinction associated with that Party 
(its “Marks”), including all goodwill pertaining to the Marks, are the sole property of that 
Party. Neither Party may use the Marks of the other without the advance written consent 
of that Party, except that each Party may use the name of the other Party in factual 
statements that, in context, are not misleading. The Parties will mutually agree in writing 
in advance upon any public announcements, or communications to the media regarding 
this Agreement or the Services to be provided pursuant to this Agreement. 

F. Non-Assignment.  PROVIDER shall neither assign its rights nor delegate its duties under 
this Agreement without the prior written consent of A&M SYSTEM or Members. 

G. Severability.  In case any one or more of the provisions contained in this Agreement shall, 
for any reason, be held to be invalid, illegal, or unenforceable in any respect, such 
invalidity, illegality, or unenforceability shall not affect any other provisions hereof, and 
this Agreement shall be construed as if such invalid, illegal, and unenforceable provision 
had never been contained herein. The Parties agree that any alterations, additions, or 
deletions to the provisions of the Agreement that are required by changes in federal or 
state law or regulations are automatically incorporated into the Agreement without 
written amendment hereto and shall become effective on the date designated by such 
law or by regulation. 

H. Survival.  Any provision of this Agreement that may reasonably be interpreted as being 
intended by the Parties to survive the termination or expiration of this Agreement will 
survive the termination or expiration of this Agreement. 

I. Force Majeure.  Neither Party shall be held liable or responsible to the other Party nor be 
deemed to have defaulted under or breached this Agreement for failure or delay in 
fulfilling or performing any obligation under this Agreement if and to the extent such 
failure or delay is caused by or results from causes beyond the affected Party’s reasonable 
control, including, but not limited to, acts of God, strikes, riots, flood, fire, epidemics, 
natural disaster, embargoes, war, insurrection, terrorist acts or any other circumstances 
of like character; provided, however, that the affected Party has not caused such force 
majeure event(s), shall use reasonable commercial efforts to avoid or remove such causes 
of nonperformance, and shall continue performance hereunder with reasonable dispatch 
whenever such causes are removed. Either Party shall provide the other Party with 
prompt written notice of any delay or failure to perform that occurs by reason of force 
majeure, including describing the force majeure event(s) and the actions taken to 
minimize the impact of such event(s). 
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J. Notices.  Any notice required or permitted under this Agreement must be in writing, and 
shall be deemed given: (i) three (3) business days after it is deposited and post-marked 
with the United States Postal Service, postage prepaid, certified mail, return receipt 
requested, (ii) the next business day after it is sent by overnight carrier, (iii) on the date 
sent by email transmission with electronic confirmation of receipt by the party being 
notified, or (iv) on the date of delivery if delivered personally.  A&M SYSTEM and 
PROVIDER can change their respective notice address by sending to the other Party a 
notice of the new address.  Notices should be addressed as follows:  

 
A&M SYSTEM: The Texas A&M University System 

301 Tarrow St., Suite 273 
College Station, Texas 77840 
Attention: Jeff Zimmermann 
Phone: (979) 458-6410 
E-mail: jzimmermann@tamus.edu  

 
 PROVIDER: Halff Associates, Inc. 

14800 St. Mary’s Lane, Suite 160 
Houston, TX 77079 
Attention: Michael Barbier 
Phone:  713-588-2449 
Email:  mbarbier@halff.com  

With a copy to: 
Halff Associates, Inc. 
Attn: Legal Department 
1201 N. Bowser Rd. 
Richardson, TX 75081 
Email: LegalHelp@halff.com 
 

K. Governing Law.  The validity of this Agreement and all matters pertaining to this 
Agreement, including but not limited to, matters of performance, non-performance, 
breach, remedies, procedures, rights, duties, and interpretation or construction, shall be 
governed and determined by the Constitution and the laws of the State of Texas. 

L. Venue.  Pursuant to Section 85.18(b), Texas Education Code, mandatory venue for all legal 
proceedings against A&M SYSTEM or Members is to be in the county in which the 
principal office of A&M SYSTEM’s or Member’s governing officer is located.  

M. Non-Waiver.  A&M SYSTEM and Members are an agency of the state of Texas and under 
the Constitution and the laws of the state of Texas possesses certain rights and privileges, 
is subject to certain limitations and restrictions, and only has authority as is granted to it 
under the Constitution and the laws of the state of Texas.  PROVIDER expressly 
acknowledges that A&M SYSTEM and Members are an agency of the state of Texas and 
nothing in this Agreement will be construed as a waiver or relinquishment by A&M 
SYSTEM and Members of their right to claim such exemptions, remedies, privileges, and 
immunities as may be provided by law, including the sovereign immunity of A&M SYSTEM 
and Members. 
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N. Dispute Resolution.  To the extent that Chapter 2260, Texas Government Code is 
applicable to this Agreement, the dispute resolution process provided in Chapter 2260, 
and the related rules adopted by the Texas Attorney General pursuant to Chapter 2260, 
shall be used by A&M SYSTEM, Members and PROVIDER to attempt to resolve any claim 
for breach of contract made by PROVIDER that cannot be resolved in the ordinary course 
of business.  PROVIDER shall submit written notice of a claim of breach of contract under 
this Chapter to the Contracts Officer of A&M SYSTEM or the applicable Member, who 
shall examine PROVIDER’s claim and any counterclaim and negotiate with PROVIDER in 
an effort to resolve the claim. This provision and nothing in this Agreement waives A&M 
SYSTEM’s or Member’s sovereign immunity to suit or liability, and A&M SYSTEM and 
Members have not waived their right to seek redress in the courts. 

O. Public Information Act. PROVIDER acknowledges that A&M SYSTEM and Members are 
obligated to strictly comply with the Public Information Act, Chapter 552, Texas 
Government Code, in responding to any request for public information pertaining to this 
Agreement, as well as any other disclosure of information required by applicable Texas 
law.  Upon A&M SYSTEM’s and Member’s written request, PROVIDER will promptly 
provide specified contracting information exchanged or created under this Agreement for 
or on behalf of A&M SYSTEM or Members to A&M SYSTEM or Members in a non-
proprietary format acceptable to A&M SYSTEM or Members that is accessible by the 
public. PROVIDER acknowledges that A&M SYSTEM and Members may be required to 
post a copy of the fully executed Agreement on its Internet website in compliance with 
Section 2261.253(a)(1), Texas Government Code.  The requirements of Subchapter J, 
Chapter 552, Texas Government Code, may apply to this Agreement and PROVIDER 
agrees that this Agreement can be terminated if PROVIDER knowingly or intentionally fails 
to comply with a requirement of that subchapter.  

P. Certification Regarding Business with Certain Countries and Organizations.   PROVIDER 
represents and warrants that it is not engaged in business with Iran, Sudan, or a foreign 
terrorist organization, as prohibited by Section 2252.152, Texas Government Code. 
PROVIDER acknowledges this Agreement may be terminated immediately if this 
certification is inaccurate. 

Q. Certification Regarding Products from the Gaza Strip. To the extent that PROVIDER is 
providing goods to a Member under this Agreement, PROVIDER represents and warrants 
that the goods are not produced in or exported from the Gaza Strip or from any 
organization or state actor with ties to Hamas. 

R. Delinquent Child Support Obligations.  A child support obligor who is more than 30 days 
delinquent in paying child support and a business entity in which the obligor is a sole 
proprietor, partner, shareholder, or owner with an ownership interest of at least 25 
percent is not eligible to receive payments from state funds under an agreement to 
provide property, materials, or services until all arrearages have been paid or the obligor 
is in compliance with a written repayment agreement or court order as to any existing 
delinquency.  Under Section 231.006, Texas Family Code, PROVIDER certifies that it is not 
ineligible to receive the payments under this Agreement and acknowledges that this 
Agreement may be terminated and payment may be withheld if this certification is 
inaccurate. 

S. Payment of Debt or Delinquency to the State.  Pursuant to Sections 2107.008 and 
2252.903, Texas Government Code, PROVIDER agrees that any payments owing to 
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PROVIDER under this Agreement may be applied directly toward certain debts or 
delinquencies that PROVIDER owes the State of Texas or any agency of the State of Texas 
regardless of when they arise, until such debts or delinquencies are paid in full. 

T. State Auditor’s Office.  PROVIDER understands that acceptance of funds under this 
Agreement constitutes acceptance of the authority of the Texas State Auditor's Office, or 
any successor agency (collectively, “Auditor”), to conduct an audit or investigation in 
connection with those funds pursuant to Section 51.9335(c), Texas Education Code.  
PROVIDER agrees to cooperate with the Auditor in the conduct of the audit or 
investigation, including without limitation, providing all records requested.  PROVIDER 
will include this provision in all contracts with permitted subcontractors. 

U. HUB Subcontracting Plan.  It is the policy of the state of Texas and A&M System to 
encourage the use of Historically Underutilized Businesses (“HUB”) in our contracts, 
purchasing transactions and through subcontracting opportunities. The goal of the HUB 
program is to promote equal access and equal opportunity to HUB vendors in A&M 
System contracting and purchasing. PROVIDER will use good faith efforts to subcontract 
work performed under this Agreement (if any subcontracting opportunities exist) in 
accordance with HUB Subcontracting Plan requirements. Furthermore, PROVIDER will 
comply with all of its duties and obligations under Section 20.285 of the Texas 
Administrative Code. 
If PROVIDER is awarded a project in connection with this Agreement, PROVIDER may be 
required to complete a separate, project-specific HSP form which identifies the 
subcontracting opportunities anticipated for the scope of work defined in that project 
and subcontractors anticipated to perform each subcontracting opportunity. PROVIDER 
shall contact the applicable Member HUB Program office for more information on the 
requirements for that specific project. 

V. Prohibition on Contracts with Companies Boycotting Israel.  To the extent that Chapter 
2271, Texas Government Code, is applicable to this Agreement, PROVIDER certifies that 
(a) it does not currently boycott Israel, and (b) it will not boycott Israel during the Term 
of this Agreement. PROVIDER acknowledges this Agreement may be terminated and 
payment withheld if this certification is inaccurate. 

W. Verification Regarding Discrimination Against Firearm Entities and Trade Associations.  
To the extent that Chapter 2274, Texas Government Code, is applicable to this 
Agreement, PROVIDER verifies that (1) it does not have a practice, policy, guidance, or 
directive that discriminates against a firearm entity or firearm trade association, and (2) 
will not discriminate during the term of this Agreement against a firearm entity or firearm 
trade association.  

X. Verification Regarding Boycotting Energy Companies.  To the extent that Chapter 2274, 
Texas Government Code, is applicable to this Agreement, PROVIDER verifies that (1) it 
does not boycott energy companies, and (2) it will not boycott energy companies during 
the term of this Agreement.  PROVIDER acknowledges this Agreement may be terminated 
and payment withheld of this verification is inaccurate. 

Y. Loss of Funding.  Performance by A&M SYSTEM and Members under this Agreement may 
be dependent upon the appropriation and allotment of funds by the Texas State 
Legislature (the “Legislature”).  If the Legislature fails to appropriate or allot the necessary 
funds, A&M SYSTEM and Members will issue written notice to PROVIDER and A&M 
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SYSTEM and Members may terminate this Agreement without further duty or obligation 
hereunder.  PROVIDER acknowledges that appropriation of funds is beyond the control of 
A&M SYSTEM and Members.  Except for amounts paid or payable prior to termination, in 
the event of a termination or cancellation under this Section, A&M SYSTEM and Members 
will not be liable to PROVIDER for any damages that are caused or associated with such 
termination or cancellation. 

Z. Prior Employment.  PROVIDER acknowledges that Section 2252.901, Texas Government 
Code, prohibits A&M SYSTEM and Members from using state appropriated funds to enter 
into an employment contract, a professional services contract under Chapter 2254, or a 
consulting services contract under Chapter 2254 with individual who has been previously 
employed by A&M SYSTEM and Members during the twelve (12) month period 
immediately prior to the effective date of the Agreement.  If PROVIDER is an individual, 
by signing this Agreement, PROVIDER represents and warrants that it is not a former or 
retired employee of A&M SYSTEM or Members that was employed by A&M SYSTEM or 
Members during the twelve (12) month period immediately prior to the effective date of 
the Agreement.  

AA. Conflict of Interest.  PROVIDER certifies, to the best of their knowledge and belief, that 
no member of the A&M System’s Board of Regents, nor any officer of A&M SYSTEM or 
Members, has a direct or indirect financial interest in PROVIDER or in the transaction that 
is the subject of the Agreement.  

BB. Franchise Tax Certification.  If PROVIDER is a taxable entity subject to the Texas Franchise 
Tax (Chapter 171, Texas Tax Code), then PROVIDER certifies that it is not currently 
delinquent in the payment of any franchise (margin) taxes or that PROVIDER is exempt 
from the payment of franchise (margin) taxes. 

CC. Not Eligible for Rehire.  PROVIDER is responsible for ensuring that its employees involved 
in any work being performed for A&M SYSTEM or Members under this Agreement have 
not been designated as “Not Eligible for Rehire” as defined in System policy 32.02, 
Discipline and Dismissal of Employees, Section 4 (“NEFR Employee”). In the event A&M 
SYSTEM or Member becomes aware that PROVIDER has a NEFR Employee involved in any 
work being performed under this Agreement, A&M SYSTEM or Member will have the sole 
right to demand removal of such NEFR Employee from work being performed under this 
Agreement. Non-conformance to this requirement may be grounds for termination of this 
Agreement by A&M SYSTEM or Member. 

DD. Campus Secure Areas; Research Activities; Confidentiality. Only applicable to the extent 
A&M SYSTEM enters into an Order Form for the RELLIS Campus, the parties acknowledge 
that activities at the RELLIS Campus involve the conduct of research, which may be highly 
sensitive in nature. The parties agree that PROVIDER’s access to the RELLIS Campus 
(including access by its employees, agents, and subcontractors) shall be restricted to the 
locations and purposes described herein, or otherwise authorized by A&M System. The 
parties agree that all research and testing information and activities (“Research 
Activities”) conducted or accessed on the RELLIS Campus shall be considered Confidential 
Information (as defined herein) belonging to the A&M System or the individual researcher 
or licensee conducting the Research Activities. PROVIDER agrees that it (including its 
employees, agents, and subcontractors) shall comply with any security processes and 
procedures communicated to PROVIDER before or during PROVIDER’s access to the 
RELLIS Campus, and shall not attempt to access the Research Activities at the RELLIS 
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Campus. In the event that PROVIDER (including its employees, agents, and 
subcontractors) should view, receive, hear, observe, or access Research Activities of any 
entity at the RELLIS Campus (whether from air space, office, hangar, common area, 
electronically, or by any other means), PROVIDER (including its employees, agents, and 
subcontractors) shall treat all such information as Confidential Information and shall use 
reasonable care to protect the Confidential Information from disclosure and not disclose, 
copy, photograph, record, retain, use or discuss any such Confidential Information. For 
purposes of this section, Confidential Information means any information not publicly 
known or available, including, but not limited to, sensitive, proprietary or other non-
public information, or trade secrets, written or oral, whether or not it is marked as such, 
that is disclosed or made available to the receiving party, directly or indirectly, through 
any means of communication or observation. PROVIDER is responsible for ensuring 
compliance of its employees, agents and subcontractors with this section. 

 
(SIGNATURES TO FOLLOW ON NEXT PAGE) 
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IN WITNESS WHEREOF, the Parties have entered into this Agreement as of the Effective Date. 
 

The Texas A&M University System 
 

Halff Associates, Inc. 

  
By:_____________________________________ By:_____________________________________ 

Name:__________________________________ Name:__________________________________ 

Title: ___________________________________ Title: ___________________________________ 

Date: ___________________________________ Date: ___________________________________ 
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Ryan Lewis, PE

3/18/2025

Vice President

Jeff Zimmermann

Executive Director, Procurement Services

3/18/2025


